Dover Township
2480 W CANAL ROAD
DOVER, PA 17315
Phone (717) 292-3634 • Fax (717) 292-1136
Toll Free 1-877-402-3552
dovertwp@dovertownship.org
www.dovertownship.org

CONTRACT DOCUMENTS

For

FUEL SYSTEM UPGRADES

Dover Township
2480 W. Canal Rd
Dover, PA 17315
717-292-3634
Fax 717-292-1136

BIDS TO BE OPENED:

February 22, 2018
8:30 A.M.

Name of Bidder_____

NOTICE TO BIDDERS

Dover Township is accepting bids for upgrades to the Diesel and Gasoline Fuel Systems. Work to be completed within 90 days of Notice of Award.

Bid specifications and documents may be obtained at the Dover Township Office, 2480 W. Canal Rd, Dover, Pennsylvania, 17315. **Bids must be on a forms provided by Dover Township and will be accepted until 8:30 A.M. on February 22, 2018, at the Township Office at which time they will be opened and publicly read.** A mandatory Pre-Bid Meeting will be held on February 8, 2018, at 10:00 AM at the Dover Township Office. This work is subject to the provisions of the Pennsylvania Prevailing Wage Act.

The Board of Supervisors of Dover Township reserves the right to reject any/or all bids. All bidders must warrant that they are in compliance with the American with Disabilities Act (Public Law 101-336) and will be capable of carrying out the requirements of any and all awarded contracts with Dover Township, comply in all respects with the provisions of the Act and its implementing requirements.

Laurel A. Oswalt
Dover Township Manager

Name of Bidder_____

INSTRUCTIONS TO BIDDERS

1. The contract documents shall consist of the NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS, SPECIFICATIONS, and BID FORM & PROOF OF CERTIFICATION—all of which are hereto attached.

2. All bids shall be submitted on the form included in this bid package which may not be changed, modified, deleted, or added to in any manner whatsoever, nor shall any written or printed communications be added thereto nor submitted therewith.

3. All bids shall be submitted in the place, time and manner set forth in the advertisement for bids.

4. The bidder certifies that the prices in the bid are neither directly nor indirectly the result of collusion with any other bidder.

5. All blank spaces in the proposal shall be filled in clearly where indicated, either typed or written in ink. Altering and/or changing any part of this proposal will be sufficient reason for rejection.

6. The contractor hereby agrees to save harmless and fully indemnify Dover Township and all its officers or agents from all damages, cost or expenses that may be at any time imposed or claimed for infringement of any patent right of any person, association, or corporation as a result of the use by Dover Township or any of its officers, agents, or employees of the article(s) supplied under this contract and of which the contractor is not the patentee, assignee or licensee.

7. No contract may be assigned, sublet, or transferred without written consent to the Board of Supervisors of Dover Township.

8. The contract shall be awarded to the lowest responsible bidder, provided, however, that Dover Township reserves the absolute right in its discretion to determine whether any bid is the equivalent of the specifications listed.

9. Dover Township reserves the right to reject any and all bids, as well as to waive or assert any irregularity or variation in any bid, as it may appear to be in the best interest of the Township.

10. No award will be made to any bidder who, in the opinion of the Board of Supervisors, is in default on any bid proposal, purchase order, or contract with the Township prior to date of the bid proposal under consideration.

11. The amount of the contract or contracts shall in all cases, whether of straight sale price, conditional sale, bailment, lease or otherwise be the entire amount which the Township shall be required to pay to the successful bidder in order to obtain the services and/or property advertised for, and shall not be construed to mean only the amount which it pays to acquire title or to receive any other particular benefit of the whole bargain.

12. Sales taxes shall not be computed in the bid price.

Name of Bidder_____

13. The Dover Township Board of Supervisors will reject all bids not meeting specifications. If a contractor furnishes articles not meeting specifications and does not replace such articles, or if there is a failure to deliver within the specified time, the Township may contract for the same in the open market, deduct the expense, including any excess in price over that called for in the contract from the amount due the contractor from Dover Township. If the amount due the contractor is not sufficient to meet such expenses in excess price paid for, the Township may proceed against the contractor or his sureties under the bond of surety, by proper action through the Township Solicitor.

14. Any article that is defective or fails in any way to meet the terms of the contractor purchase order will be rejected. The decision of the Board of Supervisors shall be final and the rejected material will be replaced by and at the expense of the contractor.

15. It is to be understood that any reference to a particular manufacturer's product either by trade name or by limited description, has been made solely for the purpose of more clearly indicating the minimum standard of quality desired. The term "or any approved equal" is defined as meaning any other make equal in material, workmanship and service, and as efficient and economical in operation. An article meeting these conditions may be accepted.

16. Adequate postage to cover mailings must be attached in order to insure prompt delivery of proposals. Dover Township will NOT be responsible nor will it accept proposals delivered late or with postage due for it.

17. Bid may not be withdrawn for a period of thirty (30) days after the bid opening.

18. This work is subject to the provisions of the Pennsylvania Prevailing Wage Act. Serial Number 18-00372, 10 pages attached.

19. A mandatory Pre-Bid meeting will be held at the Dover Township Municipal Office, 2480 W. Canal Rd, Dover, PA 17315 on February 8, 2018, at 10:00 A.M.

20. Bids will be accepted until **8:30 A.M. on February 22, 2018**, at the Dover Township Office, 2480 W. Canal Rd, Dover, PA 17315, at which time they will be opened and publicly read. All bids shall be marked on the outside of the sealed envelope as follows:

"SEALED BID— FUEL SYSTEM UPGRADES
TO BE OPENED February 22, 2018"

Name of Bidder_____

SPECIFICATIONS

The following are minimum specifications. Where a brand name is used, the contractor may propose to utilize the brand name or substitute an equal or better product as long as it is indicated within their bid proposal. All furnished equipment and materials are to be new and unused.

EXISTING SYSTEM REMOVAL

1. Township anticipates using the existing underground storage tank system until such time that the new aboveground storage tank system is permitted and installed. The Township and contractor will need to work together to monitor inventory in the old tanks so that product can be pumped and used in township vehicles until such time that the pumps won't pump anymore product out of the tanks. The balance of the liquids/fuel/gas/water or sediment will be the contractors responsibility to dispose of and provide written documentation of proper disposal.
2. Contractor will execute PA DEP Closure/Removal Notification and L&I Notification.
3. Contractor will execute PA One-Call underground utility location company.
4. Contractor will disconnect and remove electric from Panel NEB located in existing highway garage.
5. Contractor will excavate to remove the tank top without damaging the tanks, remove any existing tank top ancillary equipment.
6. Contractor will remove and dispose of existing conduits and wiring to the underground tanks by excavation to where it enters the building and dispose of existing pumps, tank to pumps piping.
7. Contractor will remove existing vent risers.
8. Contractor will remove two 2,000 gallon underground tanks without spilling any contents, dispose of the tanks, gather and provide analysis of soil samples per PA DEP guidelines.
9. Contractor to provide to the owner documentation of proper disposal of the tank and soil analysis.
10. Contractor to provide written soil samples analysis to the Township within 10 working days after collection of the samples.
11. Township will backfill excavation with crushed aggregate and/or flowable fill to grade.
12. Contractor will not be required to replace any asphalt paving, concrete, and/or soil.
13. Contractor to provide closure/removal report to the Owner for Owner to sign, copy and send to PA DEP.
14. The handling and/or disposal of contaminated materials, if encountered, will be handled on a time and materials basis, after approval of a change order from the Owner.
15. Township will retain ownership of existing fuel site terminal and controller, and tank monitoring system.

PROPOSED SYSTEM INSTALLATION

1. Contractor will notify PA DEP and L&I of Intent to Install.

Name of Bidder_____

2. Township will pay all applicable fees to apply to PA DEP and L & I for F & C Liquids Intent to Install. Additional fees will be paid for an Expedited Review. Contractor is to assist with the completion of the forms.
3. Township will provide all local permits.
4. Diesel Fuel - Contractor will furnish and install one (1) 3,000 gallon aboveground horizontal double wall tank, UL-142, with two (2) 6" tall saddles tack welded to the tank, white urethane exterior coating and tank head dispenser mount. Tank top Fill-Rite pump and tank head mounted dispenser with pump accessories. OPW Remote-Fill AGS tank spill containers, 15 gallon with accessories. OPW Overfill Prevention Valves. Hose length to be 13' from nozzle handle to face of bollards.
5. Gas - Contractor will furnish and install One (1) 2,000 gallon aboveground Fireguard® tank, UL-2085, with two (2) 6" tall saddles tack welded to the tank, white urethane exterior coating and tank head dispenser mount. Tank top Fill-Rite pump and tank head mounted dispenser with pump accessories. OPW Remote-Fill AGS tank spill containers, 15 gallon with accessories. OPW Overfill Prevention Valves. Hose length to be 13' from nozzle handle to face of bollards.
6. Contractor will furnish and install Two (2) 6" emergency vents on each of the two (2) tanks.
7. Contractor will furnish and install One (1) 2" updraft vents with 8' vent pipe on each of the two tanks.
8. Contractor will furnish and install crushed aggregate bed, concrete (Class AAA, 4000 psi.) , #4 reinforcing bar, 12" O.C. form and pour concrete pad, 8" thick, with a broom finish, approximately 28' long X 24' wide concrete tank pad. Tank shall be set on a suitable concrete foundation in conformance with the tank manufactures recommendations and using good engineering practices.
9. Contractor will furnish and install approximately Twenty six (26) 6" concrete filled steel pipe bollards painted safety yellow. Bollards shall be positioned within concrete pad and located more than 12" from the edge of the concrete.
10. Contractor will furnish and install One (1) 3' wide X 4' long concrete island form, 4" height, for mounting one (1) LED pole lamp (CREE LED pole lamp, 14' tall with two (2) LED lamps and one dusk to dawn sensor) and one Petro Vend Fuel Island Terminal.
11. Contractor will furnish and install One (1) Petro Vend K800 Fuel Island Terminal pedestal with 200 cards.
12. Contractor will furnish and install Petro Vend K800 Fuel Site Controller in Mechanical/Electrical room. Exact location of controller to be determined after consultation with contractor and Township.
13. Contractor will furnish and install Phoenix fuel management system for Windows®-compatible PC. Fuel management system will need to track date, time, unit number, operators' assigned number, type of material pumped, gallons, and mileage or hours.
14. Contractor will furnish and install emergency stop button at an appropriate distance from the tanks.
15. Contractor will furnish and install Two (2) lockable 15 gallon remote fill spill containers with 2" fill adaptor, 2" fill cap, 2" ball valve, 2" check valve and 2" overfill prevention valve.
16. Contractor will furnish and install Two (2) Veeder-Root Mag Plus Probes with installation kits (one (1) for diesel and one (1) for gasoline), aboveground tank installation kits and two (2) interstitial sensors for steel tanks.

Name of Bidder_____

17. Contractor will furnish and install VEEDER-ROOT TLS-300C CONSOLE inside township building in Mechanical/Electrical room. Exact location of console to be determined after consultation with contractor and Township. VEEDER-ROOT monitor to include Ethernet/IP Card option.
18. Contractor will furnish and install Mag Plus Probes and interstitial sensors in the new tanks and connect to the VEEDER-ROOT console.
19. Contractor to furnish and install VEEDER-ROOT high level alarm with acknowledgement switch at the tank pad.
20. Contractor to furnish and install fire extinguisher (size as required by PA DEP and L & I) at the tank pad site.
21. Contractor to furnish and install Two (2) Fill Rite FR902CRU dispensers and two (2) Fill Rite FR303V tank top mounted pumps with shear valves, stainless steel ball valves, expansion relief valves filters and solenoid valves.
22. Contractor to furnish and install all necessary decals and/or signs as required by PA DEP and L & I on equipment and surrounding area.
23. Contractor will excavate, furnish and install all underground conduits and wiring for electrical and communications wiring from the tank pad to the location of the electrical connection in the interior of the basement wall of the Mechanical/Electrical room. Electric connections shall be made to panel NEA. This will include conduit and electric connections to the emergency stop and tank overfill alarms. All conduit and wiring will meet NFPA for hazardous locations (2009 IFC 2014 NEC; Article 500-502 NFPA 30 & 30A and L & I Chapter 34.
24. Contractor will excavate, furnish & install spare electric and communications conduit, like size and number of conduits from the tank pad to a point inside of Mechanical/Electrical room. This will include an extra conduit between the tank pad and the emergency stop and tank overfill alarms.
25. Contractor will notify PA DEP and L & I of completion of the project and have a representative present for L & I inspection(s).

SUBSTITUTIONS OF EQUIPMENT

Contractor to list any equipment substitutions below and provide applicable catalogue cut sheets of substituted equipment with proposal.

Specified Manufacturer & Model	Proposed Substitution Manufacturer & Model
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

Name of Bidder_____

_____ _____

_____ _____

_____ _____

PROOF OF CERTIFICATION CATEGORIES

Any person or corporation submitting a proposal must include with their proposal proof that they are a PA DEP Certified tank handling company and will have at least one individual holding the UMR (Removal of Underground Storage Tank Systems) and AMMX (Aboveground Manufactured Metallic Storage Tank Installation and Modification) certificate on the project. Copies must be attached to the bid proposal when submitted for consideration.

SPECIFICATIONS (CONTINUED)

1. Individual, partnership or corporation shall within ten (10) days of being awarded the contract, supply the Township proof of liability insurance issued by a reputable insurance company licensed to write liability insurance within the Commonwealth of Pennsylvania. The liability policy shall insure the individual, partnership, or corporation for all liability resulting from the acts or omissions of the individual, partnership, or corporation for a sum of not less than $300,000.00. Failure to do so could result in termination of the contract.

2. Individual, partnership, or corporations shall within ten (10) days of being awarded the contract, supply to the Township proof of Workmen's Compensation Insurance for all its employees or individuals providing fuel system upgrades issued by a reputable insurance company licensed to write Workmen's Compensation Insurance within the Commonwealth of Pennsylvania. Failure to do so could result in termination of the contract.

3. Dover Township has designated the Public Works Director as the prime contact between the successful bidder and the township.

4. If the contractor will require access to the interior of the municipal building, work must be completed between the hours of 7:00 A.M. and 4:30 P.M., Monday through Friday.

5. The successful bidder must provide Dover Township with a performance bond in the amount as follows: 100% of the total bid price. The successful bidder shall, within ten (10) days of notification of award of the contract, furnish the performance bond to the Township.

6. The contract shall begin after a Notice to Proceed/Award is issued. Work to be completed within 90 days of Notice of Proceed/Award. After the 90th day, Liquidated Damages apply at the rate of $825.00 per calendar day as defined by PennDOT Publication 408.

Name of Bidder_____

7. The successful bidder agrees to provide all labor, equipment, materials, testing and notification to perform the specified work. **The only items which the Township will provide is the backfill of the existing underground storage tank system area with aggregate and/or flowable backfill material and construction stakeout of the new concrete tank pad.**

8. Specific site address for all PA DEP and L & I notification:
   Dover Township Municipal Building, 2480 W. Canal Rd, Dover PA 17315, 717-292-3634.

9. Emergency Contacts:
   a. Public Works Director: 717-324-0130

   b. Dover Township Manager: 717-324-0316

10. Contractor shall invoice the Township upon completion of work.

Name of Bidder_____

Project Site

No scale



Name of Bidder_____

Proposed Site Layout

No scale



Name of Bidder _____

FUEL SYSTEM UPGRADES

BID FORM & PROOF OF CERTIFICATION

DATE: February 22, 2018

BOARD OF SUPERVISORS
Dover Township
2480 W. Canal Rd
Dover, PA 17315

Dear Sir or Madam,

This proposal is submitted in accordance with your advertisement inviting sealed bids to be accepted by the Township until **8:30 A.M. on February 22, 2018,** for removal of the existing underground storage tank system and installation of the proposed aboveground fuel storage system pursuant to the specifications contained herein.

The bidder, as specified below, warrants that is in the compliance with the Americans with Disabilities Act (Public Law 101-336) and that it will, in carrying out the requirements of this contract, comply in all respects with provisions of the Act and its implementing requirements.

For providing fuel system upgrades as specified,

_____

Is submitting a bids(s) for the following:

Fuel System Upgrades	PRICE to Remove Existing Underground Fuel System	PRICE to Install Proposed Aboveground Fuel System	TOTAL PRICE
The successful bidder shall provide all labor, equipment, materials, testing and notification necessary to perform the required work as outlined in the bid specifications.			

Respectfully submitted,

Bidder: _____

Address: _____

_____

Contact Person: _____

Name of Bidder_____

Telephone: **(Day)**_____ **(Evening)**_____

Cell Phone: _____

Email: _____

Signature: _____

Printed names as signed above:_____

Accepted and executed by the Dover Township Board of Supervisors on this date,

_____, 2018

Dover Township
Board of Supervisors

_____
Chairman

Attest:

_____
Tiffany Strine, Township Secretary

Name of Bidder_____

PROOF OF CERTIFICATION CATEGORIES

NAME OF COMPANY	ADDRESS	TELEPHONE NUMBER	PA DEP CERTIFICATION CATEGORY
NAME OF INDIVIDUAL	**ADDRESS**	**TELEPHONE NUMBER**	**PA DEP CERTIFICATION CATEGORY**

ATTACH COPIES OF EACH PA DEP CERTIFICATION TO PROPOSAL

Name of Bidder_____

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project Name:	Fuel System Upgrades
Awarding Agency:	Dover Township
Contract Award Date:	2/26/2018
Serial Number:	18-00372
Project Classification:	Building/Heavy
Determination Date:	1/17/2018
Assigned Field Office:	Harrisburg
Field Office Phone Number:	(717)787-4763
Toll Free Phone Number:	(800)932-0665
Project County:	York County

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	6/26/2017		$32.00	$26.51	$58.51
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		$29.52	$18.22	$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		$28.52	$18.22	$46.74
Boilermakers	3/1/2018		$45.89	$33.73	$79.62
Boilermakers	1/1/2018		$46.26	$33.36	$79.62
Boilermakers	1/1/2017		$44.26	$33.36	$77.62
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2019		$33.43	$16.87	$50.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2020		$33.99	$17.31	$51.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2021		$34.62	$17.78	$52.40
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2016		$32.21	$15.58	$47.79
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2017		$32.54	$16.06	$48.60
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2018		$32.95	$16.45	$49.40
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2016		$28.40	$15.23	$43.63
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2017		$28.88	$15.75	$44.63
Cement Finishers	5/1/2017		$28.05	$21.30	$49.35
Drywall Finisher	5/1/2017		$23.30	$12.39	$35.69
Electric Lineman	5/28/2018		$45.25	$24.94	$70.19
Electric Lineman	5/30/2017		$44.22	$23.94	$68.16
Electric Lineman	5/28/2019		$46.32	$25.97	$72.29
Electricians	1/1/2018		$31.93	$18.27	$50.20
Electricians	6/4/2018		$32.92	$18.53	$51.45
Electricians	6/5/2017		$32.32	$17.88	$50.20
Electricians	1/1/2017		$31.05	$18.00	$49.05
Elevator Constructor	1/1/2016		$43.05	$31.11	$74.16
Elevator Constructor	1/1/2017		$43.98	$31.89	$75.87
Glazier	5/1/2021		$25.63	$13.45	$39.08
Glazier	5/1/2020		$25.63	$12.95	$38.58
Glazier	5/1/2018		$25.63	$11.95	$37.58
Glazier	5/1/2017		$25.63	$11.45	$37.08
Glazier	5/1/2019		$25.63	$12.45	$38.08
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2016		$30.02	$28.71	$58.73
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		$32.53	$28.42	$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		$31.33	$28.42	$59.75
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		$33.76	$28.42	$62.18
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	1/1/2017		$30.02	$29.42	$59.44

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 01 - See notes)	5/1/2020		$22.74	$15.13	$37.87
Laborers (Class 01 - See notes)	5/1/2018		$21.84	$13.93	$35.77
Laborers (Class 01 - See notes)	5/1/2017		$21.39	$13.33	$34.72
Laborers (Class 01 - See notes)	5/1/2019		$22.29	$14.53	$36.82
Laborers (Class 02 - See notes)	5/1/2017		$23.39	$13.33	$36.72
Laborers (Class 02 - See notes)	5/1/2018		$23.84	$13.93	$37.77
Laborers (Class 02 - See notes)	5/1/2018		$24.27	$14.11	$38.38
Laborers (Class 02 - See notes)	5/1/2019		$24.29	$14.53	$38.82
Laborers (Class 02 - See notes)	5/1/2020		$24.74	$15.13	$39.87
Laborers (Class 03 - See notes)	5/1/2019		$24.82	$14.82	$39.64
Laborers (Class 03 - See notes)	5/1/2018		$24.27	$14.22	$38.49
Laborers (Class 03 - See notes)	5/1/2017		$23.77	$13.62	$37.39
Laborers (Class 03 - See notes)	5/1/2020		$24.74	$15.13	$39.87
Laborers (Class 04 - See notes)	5/1/2020		$24.74	$15.13	$39.87
Laborers (Class 04 - See notes)	5/1/2017		$25.27	$13.62	$38.89
Laborers (Class 04 - See notes)	5/1/2019		$26.32	$14.82	$41.14
Laborers (Class 04 - See notes)	5/1/2018		$25.77	$14.22	$39.99
Laborers (Class 05 - See notes)	5/1/2017		$25.77	$13.62	$39.39
Laborers (Class 05 - See notes)	5/1/2020		$24.74	$15.13	$39.87
Laborers (Class 05 - See notes)	5/1/2019		$26.82	$14.82	$41.64
Laborers (Class 05 - See notes)	5/1/2018		$26.27	$14.22	$40.49
Laborers (Class 06 - See notes)	5/1/2019		$24.29	$14.53	$38.82
Laborers (Class 06 - See notes)	5/1/2017		$23.39	$13.33	$36.72
Laborers (Class 06 - See notes)	5/1/2020		$24.74	$15.13	$39.87
Laborers (Class 06 - See notes)	5/1/2018		$23.84	$13.93	$37.77
Marble Mason	5/1/2020		$31.02	$16.87	$47.89
Marble Mason	5/1/2019		$30.46	$16.43	$46.89
Marble Mason	5/1/2018		$29.88	$16.01	$45.89
Marble Mason	5/1/2021		$31.55	$17.34	$48.89
Marble Mason	5/1/2017		$29.27	$15.62	$44.89
Millwright	5/1/2016		$33.59	$17.51	$51.10
Millwright	5/1/2017		$33.79	$18.16	$51.95
Operators (Building, Class 01 - See Notes)	5/1/2020		$39.87	$25.94	$65.81
Operators (Building, Class 01 - See Notes)	5/1/2018		$36.78	$25.03	$61.81
Operators (Building, Class 01 - See Notes)	5/1/2021		$41.41	$26.40	$67.81
Operators (Building, Class 01 - See Notes)	5/1/2017		$35.24	$24.58	$59.82
Operators (Building, Class 01 - See Notes)	5/1/2016		$34.46	$23.35	$57.81
Operators (Building, Class 01 - See Notes)	5/1/2019		$38.32	$25.49	$63.81
Operators (Building, Class 01A - See Notes)	5/1/2018		$39.03	$25.69	$64.72
Operators (Building, Class 01A - See Notes)	5/1/2016		$36.71	$24.01	$60.72
Operators (Building, Class 01A - See Notes)	5/1/2019		$40.57	$26.15	$66.72
Operators (Building, Class 01A - See Notes)	5/1/2020		$42.12	$26.60	$68.72
Operators (Building, Class 01A - See Notes)	5/1/2017		$37.49	$25.23	$62.72
Operators (Building, Class 01A - See Notes)	5/1/2021		$43.66	$27.06	$70.72

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 02 - See Notes)	5/1/2016		$34.18	$23.26	$57.44
Operators (Building, Class 02 - See Notes)	5/1/2021		$41.13	$26.30	$67.43
Operators (Building, Class 02 - See Notes)	5/1/2020		$39.59	$25.84	$65.43
Operators (Building, Class 02 - See Notes)	5/1/2017		$34.96	$24.49	$59.45
Operators (Building, Class 02 - See Notes)	5/1/2018		$36.50	$24.95	$61.45
Operators (Building, Class 02 - See Notes)	5/1/2019		$38.05	$25.39	$63.44
Operators (Building, Class 02A - See Notes)	5/1/2016		$36.43	$23.93	$60.36
Operators (Building, Class 02A - See Notes)	5/1/2021		$43.38	$26.98	$70.36
Operators (Building, Class 02A - See Notes)	5/1/2019		$40.30	$26.06	$66.36
Operators (Building, Class 02A - See Notes)	5/1/2018		$38.75	$25.61	$64.36
Operators (Building, Class 02A - See Notes)	5/1/2017		$37.21	$25.16	$62.37
Operators (Building, Class 03 - See Notes)	5/1/2017		$32.23	$23.68	$55.91
Operators (Building, Class 03 - See Notes)	5/1/2016		$31.46	$22.45	$53.91
Operators (Building, Class 03 - See Notes)	5/1/2021		$38.41	$25.50	$63.91
Operators (Building, Class 03 - See Notes)	5/1/2018		$33.78	$24.12	$57.90
Operators (Building, Class 03 - See Notes)	5/1/2020		$36.86	$25.05	$61.91
Operators (Building, Class 03 - See Notes)	5/1/2019		$35.32	$24.59	$59.91
Operators (Building, Class 04 - See Notes)	5/1/2019		$34.17	$24.27	$58.44
Operators (Building, Class 04 - See Notes)	5/1/2020		$35.73	$24.71	$60.44
Operators (Building, Class 04 - See Notes)	5/1/2021		$37.26	$25.18	$62.44
Operators (Building, Class 04 - See Notes)	5/1/2016		$30.33	$22.11	$52.44
Operators (Building, Class 04 - See Notes)	5/1/2017		$30.33	$22.12	$52.45
Operators (Building, Class 04 - See Notes)	5/1/2018		$32.63	$23.80	$56.43
Operators (Building, Class 05 - See Notes)	5/1/2019		$33.73	$24.14	$57.87
Operators (Building, Class 05 - See Notes)	5/1/2020		$35.28	$24.59	$59.87
Operators (Building, Class 05 - See Notes)	5/1/2021		$36.82	$25.04	$61.86
Operators (Building, Class 05 - See Notes)	5/1/2016		$29.87	$28.99	$58.86
Operators (Building, Class 05 - See Notes)	5/1/2017		$29.87	$21.99	$51.86
Operators (Building, Class 05 - See Notes)	5/1/2018		$32.18	$23.69	$55.87
Operators (Building, Class 06 - See Notes)	5/1/2017		$29.00	$21.72	$50.72
Operators (Building, Class 06 - See Notes)	5/1/2018		$31.31	$23.41	$54.72
Operators (Building, Class 06 - See Notes)	5/1/2020		$34.40	$24.32	$58.72
Operators (Building, Class 06 - See Notes)	5/1/2019		$32.86	$23.86	$56.72
Operators (Building, Class 06 - See Notes)	5/1/2016		$29.00	$21.73	$50.73
Operators (Building, Class 06 - See Notes)	5/1/2021		$35.95	$24.77	$60.72
Operators (Building, Class 07A- See Notes)	5/1/2016		$41.36	$26.81	$68.17
Operators (Building, Class 07A- See Notes)	5/1/2018		$44.29	$28.68	$72.97
Operators (Building, Class 07A- See Notes)	5/1/2021		$49.86	$30.31	$80.17
Operators (Building, Class 07A- See Notes)	5/1/2019		$46.15	$29.22	$75.37
Operators (Building, Class 07A- See Notes)	5/1/2020		$48.00	$29.77	$77.77
Operators (Building, Class 07A- See Notes)	5/1/2017		$42.44	$28.13	$70.57
Operators (Building, Class 07B- See Notes)	5/1/2020		$47.65	$29.67	$77.32
Operators (Building, Class 07B- See Notes)	5/1/2021		$49.51	$30.20	$79.71
Operators (Building, Class 07B- See Notes)	5/1/2019		$45.80	$29.12	$74.92

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 07B- See Notes)	5/1/2016		$41.02	$26.70	$67.72
Operators (Building, Class 07B- See Notes)	5/1/2017		$42.09	$28.03	$70.12
Operators (Building, Class 07B- See Notes)	5/1/2018		$43.95	$28.58	$72.53
Painters Class 1 (see notes)	5/1/2017		$23.47	$13.32	$36.79
Painters Class 2 (see notes)	5/1/2017		$25.60	$13.32	$38.92
Painters Class 3 (see notes)	5/1/2017		$31.35	$13.32	$44.67
Pile Driver Divers (Building, Heavy, Highway)	1/1/2016		$48.10	$17.37	$65.47
Pile Driver Divers (Building, Heavy, Highway)	1/1/2017		$49.13	$17.95	$67.08
Piledrivers	1/1/2018		$33.55	$18.55	$52.10
Piledrivers	1/1/2019		$34.30	$19.30	$53.60
Piledrivers	1/1/2017		$32.75	$17.95	$50.70
Plasterers	5/1/2016		$24.23	$20.48	$44.71
Plasterers	5/1/2017		$24.23	$21.38	$45.61
Plumber/Pipefitter	5/1/2017		$35.82	$24.51	$60.33
Plumber/Pipefitter	5/1/2016		$35.22	$23.61	$58.83
Roofers (Composition)	5/1/2017		$36.15	$30.22	$66.37
Roofers (Shingle)	5/1/2016		$25.70	$19.17	$44.87
Roofers (Slate & Tile)	5/1/2016		$28.70	$19.17	$47.87
Sheet Metal Workers	6/1/2017		$33.98	$35.40	$69.38
Sheet Metal Workers	6/1/2016		$33.60	$33.43	$67.03
Sprinklerfitters	4/1/2018		$38.80	$22.74	$61.54
Sprinklerfitters	4/1/2016		$36.05	$21.02	$57.07
Sprinklerfitters	4/1/2017		$37.40	$21.74	$59.14
Terrazzo Finisher	5/1/2016		$30.17	$16.09	$46.26
Terrazzo Finisher	5/1/2017		$31.64	$15.62	$47.26
Terrazzo Finisher	5/1/2018		$32.35	$15.91	$48.26
Terrazzo Finisher	5/1/2019		$33.04	$16.22	$49.26
Terrazzo Setter	5/1/2017		$30.63	$18.85	$49.48
Terrazzo Setter	5/1/2016		$30.00	$18.48	$48.48
Terrazzo Setter	5/1/2019		$31.81	$19.67	$51.48
Terrazzo Setter	5/1/2018		$31.23	$19.25	$50.48
Tile & Marble Finisher	5/1/2018		$27.60	$14.15	$41.75
Tile & Marble Finisher	5/1/2017		$26.89	$13.86	$40.75
Tile & Marble Finisher	5/1/2019		$28.29	$14.46	$42.75
Tile & Marble Finisher	5/1/2021		$29.61	$15.14	$44.75
Tile & Marble Finisher	5/1/2020		$28.96	$14.79	$43.75
Tile Setter	5/1/2018		$29.88	$16.01	$45.89
Tile Setter	5/1/2019		$30.46	$16.43	$46.89
Tile Setter	5/1/2021		$31.55	$17.34	$48.89
Tile Setter	5/1/2017		$29.27	$15.62	$44.89
Tile Setter	5/1/2020		$31.02	$16.87	$47.89
Truckdriver class 1(see notes)	5/1/2017		$34.47	$0.00	$34.47
Truckdriver class 1(see notes)	5/1/2016		$33.57	$0.00	$33.57
Truckdriver class 1(see notes)	5/1/2019		$36.12	$0.00	$36.12

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 1(see notes)	5/1/2018		$35.32	$0.00	$35.32
Truckdriver class 2 (see notes)	5/1/2017		$34.54	$0.00	$34.54
Truckdriver class 2 (see notes)	5/1/2019		$36.19	$0.00	$36.19
Truckdriver class 2 (see notes)	5/1/2016		$33.64	$0.00	$33.64
Truckdriver class 2 (see notes)	5/1/2018		$35.39	$0.00	$35.39
Truckdriver class 3 (see notes)	5/1/2018		$35.88	$0.00	$35.88
Truckdriver class 3 (see notes)	5/1/2016		$34.13	$0.00	$34.13
Truckdriver class 3 (see notes)	5/1/2017		$35.03	$0.00	$35.03
Truckdriver class 3 (see notes)	5/1/2019		$36.68	$0.00	$36.68

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenters	5/1/2017		$30.12	$15.34	$45.46
Carpenters	5/1/2016		$29.67	$14.54	$44.21
Cement Finishers	6/1/2016		$27.60	$20.85	$48.45
Iron Workers	1/1/2017		$30.02	$29.42	$59.44
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		$33.76	$28.42	$62.18
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		$32.53	$28.42	$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		$31.33	$28.42	$59.75
Laborers (Class 01 - See notes)	5/1/2018		$20.96	$16.79	$37.75
Laborers (Class 01 - See notes)	5/1/2019		$21.61	$17.29	$38.90
Laborers (Class 01 - See notes)	5/1/2016		$19.81	$15.79	$35.60
Laborers (Class 01 - See notes)	5/1/2017		$20.36	$16.29	$36.65
Laborers (Class 02 - See notes)	5/1/2018		$27.58	$16.79	$44.37
Laborers (Class 02 - See notes)	5/1/2019		$28.23	$17.29	$45.52
Laborers (Class 02 - See notes)	5/1/2016		$26.43	$15.79	$42.22
Laborers (Class 02 - See notes)	5/1/2017		$26.98	$16.29	$43.27
Laborers (Class 03 - See notes)	5/1/2018		$24.57	$16.79	$41.36
Laborers (Class 03 - See notes)	5/1/2019		$25.22	$17.29	$42.51
Laborers (Class 03 - See notes)	5/1/2016		$23.42	$15.79	$39.21
Laborers (Class 03 - See notes)	5/1/2017		$23.97	$16.29	$40.26
Laborers (Class 04 - See notes)	5/1/2019		$25.57	$17.29	$42.86
Laborers (Class 04 - See notes)	5/1/2016		$23.77	$15.79	$39.56
Laborers (Class 04 - See notes)	5/1/2018		$24.92	$16.79	$41.71
Laborers (Class 04 - See notes)	5/1/2017		$24.32	$16.29	$40.61
Laborers (Class 05 - See notes)	5/1/2019		$26.24	$17.29	$43.53
Laborers (Class 05 - See notes)	5/1/2018		$25.59	$16.79	$42.38
Laborers (Class 05 - See notes)	5/1/2017		$24.99	$16.29	$41.28
Laborers (Class 05 - See notes)	5/1/2016		$24.44	$15.79	$40.23
Laborers (Class 06 - See notes)	5/1/2018		$25.01	$16.79	$41.80
Laborers (Class 06 - See notes)	5/1/2019		$25.66	$17.29	$42.95
Laborers (Class 06 - See notes)	5/1/2016		$23.86	$15.79	$39.65
Laborers (Class 06 - See notes)	5/1/2017		$24.41	$16.29	$40.70
Laborers (Class 07 - See notes)	5/1/2018		$25.30	$16.79	$42.09
Laborers (Class 07 - See notes)	5/1/2019		$25.95	$17.29	$43.24
Laborers (Class 07 - See notes)	5/1/2016		$24.15	$15.79	$39.94
Laborers (Class 07 - See notes)	5/1/2017		$24.70	$16.29	$40.99
Laborers (Class 08 - See notes)	5/1/2018		$25.78	$16.79	$42.57
Laborers (Class 08 - See notes)	5/1/2019		$26.43	$17.29	$43.72
Laborers (Class 08 - See notes)	5/1/2016		$24.63	$15.79	$40.42
Laborers (Class 08 - See notes)	5/1/2017		$25.18	$16.29	$41.47
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2019		$36.90	$25.06	$61.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2020		$38.44	$25.52	$63.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2018		$35.35	$24.61	$59.96

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2021		$39.98	$25.97	$65.95
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2016		$32.16	$22.64	$54.80
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2017		$33.80	$24.16	$57.96
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2020		$40.69	$26.19	$66.88
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2021		$42.24	$26.64	$68.88
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2019		$39.14	$25.73	$64.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2017		$36.05	$24.82	$60.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2018		$37.60	$25.27	$62.87
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2020		$38.16	$25.44	$63.60
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2021		$39.70	$25.89	$65.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2019		$36.61	$24.98	$61.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2017		$33.52	$24.07	$57.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2018		$35.07	$24.52	$59.59
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2021		$41.95	$26.56	$68.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2020		$40.41	$26.10	$66.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2019		$38.87	$25.64	$64.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2017		$35.78	$24.72	$60.50
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2018		$37.32	$25.19	$62.51
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2018		$32.15	$23.66	$55.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2017		$30.60	$23.21	$53.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2019		$33.69	$24.11	$57.80
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2020		$35.23	$24.57	$59.80
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2021		$36.78	$25.03	$61.81
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2019		$32.55	$23.78	$56.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2020		$33.65	$24.11	$57.76
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2021		$35.64	$24.69	$60.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2018		$31.01	$23.32	$54.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2017		$29.47	$22.88	$52.35
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2020		$33.65	$24.11	$57.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2019		$32.11	$23.65	$55.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2021		$35.20	$24.56	$59.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2017		$29.02	$22.74	$51.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2018		$30.56	$23.20	$53.76
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2020		$32.78	$23.84	$56.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2021		$34.31	$24.31	$58.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2018		$29.68	$22.93	$52.61
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2019		$31.22	$23.40	$54.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2017		$28.14	$22.49	$50.63
Operators (Heavy, Class 07A - See Notes)	5/1/2020		$46.28	$29.27	$75.55
Operators (Heavy, Class 07A - See Notes)	5/1/2021		$48.14	$29.83	$77.97
Operators (Heavy, Class 07A - See Notes)	5/1/2018		$42.58	$28.18	$70.76
Operators (Heavy, Class 07A - See Notes)	5/1/2017		$40.73	$27.63	$68.36
Operators (Heavy, Class 07A - See Notes)	5/1/2019		$44.43	$28.73	$73.16
Operators (Heavy, Class 07B - See Notes)	5/1/2019		$44.09	$28.63	$72.72

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 07B - See Notes)	5/1/2020		$45.94	$29.17	$75.11
Operators (Heavy, Class 07B - See Notes)	5/1/2021		$47.79	$29.71	$77.50
Operators (Heavy, Class 07B - See Notes)	5/1/2017		$40.38	$27.53	$67.91
Operators (Heavy, Class 07B - See Notes)	5/1/2018		$42.23	$28.09	$70.32
Operators (Highway, Class 01 - See Notes)	5/1/2018		$34.47	$24.33	$58.80
Operators (Highway, Class 01 - See Notes)	5/1/2019		$36.02	$24.79	$60.81
Operators (Highway, Class 01 - See Notes)	5/1/2020		$37.56	$25.24	$62.80
Operators (Highway, Class 01 - See Notes)	5/1/2021		$39.10	$25.70	$64.80
Operators (Highway, Class 01 - See Notes)	5/1/2016		$32.16	$22.64	$54.80
Operators (Highway, Class 01 - See Notes)	5/1/2017		$32.93	$23.87	$56.80
Operators (Highway, Class 01a - See Notes)	5/1/2018		$36.72	$25.01	$61.73
Operators (Highway, Class 01a - See Notes)	5/1/2017		$35.18	$24.56	$59.74
Operators (Highway, Class 01a - See Notes)	5/1/2021		$41.35	$26.38	$67.73
Operators (Highway, Class 01a - See Notes)	5/1/2019		$38.27	$25.46	$63.73
Operators (Highway, Class 01a - See Notes)	5/1/2020		$39.81	$25.92	$65.73
Operators (Highway, Class 02 - See Notes)	5/1/2019		$34.84	$24.44	$59.28
Operators (Highway, Class 02 - See Notes)	5/1/2021		$37.93	$25.35	$63.28
Operators (Highway, Class 02 - See Notes)	5/1/2020		$36.38	$24.90	$61.28
Operators (Highway, Class 02 - See Notes)	5/1/2017		$31.75	$23.53	$55.28
Operators (Highway, Class 02 - See Notes)	5/1/2018		$33.30	$23.98	$57.28
Operators (Highway, Class 02 - See Notes)	5/1/2016		$30.98	$22.31	$53.29
Operators (Highway, Class 03 - See Notes)	5/1/2017		$31.06	$23.32	$54.38
Operators (Highway, Class 03 - See Notes)	5/1/2018		$32.59	$23.80	$56.39
Operators (Highway, Class 03 - See Notes)	5/1/2019		$34.14	$24.25	$58.39
Operators (Highway, Class 03 - See Notes)	5/1/2020		$35.69	$24.69	$60.38
Operators (Highway, Class 03 - See Notes)	5/1/2016		$30.28	$22.10	$52.38
Operators (Highway, Class 03 - See Notes)	5/1/2021		$37.23	$25.16	$62.39
Operators (Highway, Class 04 - See Notes)	5/1/2017		$30.60	$23.20	$53.80
Operators (Highway, Class 04 - See Notes)	5/1/2021		$36.77	$25.03	$61.80
Operators (Highway, Class 04 - See Notes)	5/1/2018		$32.14	$23.66	$55.80
Operators (Highway, Class 04 - See Notes)	5/1/2016		$29.82	$21.98	$51.80
Operators (Highway, Class 04 - See Notes)	5/1/2020		$35.23	$24.57	$59.80
Operators (Highway, Class 04 - See Notes)	5/1/2019		$33.68	$24.12	$57.80
Operators (Highway, Class 05 - See Notes)	5/1/2021		$36.26	$24.87	$61.13
Operators (Highway, Class 05 - See Notes)	5/1/2018		$31.63	$23.51	$55.14
Operators (Highway, Class 05 - See Notes)	5/1/2016		$29.31	$21.83	$51.14
Operators (Highway, Class 05 - See Notes)	5/1/2017		$30.08	$23.06	$53.14
Operators (Highway, Class 05 - See Notes)	5/1/2020		$34.72	$24.42	$59.14
Operators (Highway, Class 05 - See Notes)	5/1/2019		$33.18	$23.97	$57.15
Operators (Highway, Class 06 - See Notes)	5/1/2017		$33.17	$23.94	$57.11
Operators (Highway, Class 06 - See Notes)	5/1/2016		$32.40	$22.70	$55.10
Operators (Highway, Class 06 - See Notes)	5/1/2020		$37.79	$25.30	$63.09
Operators (Highway, Class 06 - See Notes)	5/1/2021		$39.33	$25.78	$65.11
Operators (Highway, Class 06 - See Notes)	5/1/2018		$34.71	$24.39	$59.10

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-00372 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 06 - See Notes)	5/1/2019		$36.25	$24.85	$61.10
Operators (Highway, Class 06/A - See Notes)	5/1/2018		$36.96	$25.05	$62.01
Operators (Highway, Class 06/A - See Notes)	5/1/2021		$41.58	$26.43	$68.01
Operators (Highway, Class 06/A - See Notes)	5/1/2020		$40.04	$25.97	$66.01
Operators (Highway, Class 06/A - See Notes)	5/1/2016		$34.65	$23.36	$58.01
Operators (Highway, Class 06/A - See Notes)	5/1/2019		$38.50	$25.52	$64.02
Operators (Highway, Class 06/A - See Notes)	5/1/2017		$35.42	$24.59	$60.01
Operators (Highway, Class 07/A - See Notes)	5/1/2021		$47.08	$29.49	$76.57
Operators (Highway, Class 07/A - See Notes)	5/1/2016		$38.56	$25.99	$64.55
Operators (Highway, Class 07/A - See Notes)	5/1/2019		$43.37	$28.41	$71.78
Operators (Highway, Class 07/A - See Notes)	5/1/2020		$45.23	$28.94	$74.17
Operators (Highway, Class 07/A - See Notes)	5/1/2018		$41.52	$27.84	$69.36
Operators (Highway, Class 07/A - See Notes)	5/1/2017		$39.66	$27.31	$66.97
Operators (Highway, Class 07/B - See Notes)	5/1/2021		$45.66	$29.08	$74.74
Operators (Highway, Class 07/B - See Notes)	5/1/2017		$38.25	$26.89	$65.14
Operators (Highway, Class 07/B - See Notes)	5/1/2020		$43.81	$28.53	$72.34
Operators (Highway, Class 07/B - See Notes)	5/1/2018		$40.10	$27.44	$67.54
Operators (Highway, Class 07/B - See Notes)	5/1/2016		$37.17	$25.57	$62.74
Operators (Highway, Class 07/B - See Notes)	5/1/2019		$43.37	$28.41	$71.78
Pile Driver Divers (Building, Heavy, Highway)	1/1/2017		$49.13	$17.95	$67.08
Piledrivers	1/1/2019		$34.30	$19.30	$53.60
Piledrivers	1/1/2017		$32.75	$17.95	$50.70
Piledrivers	1/1/2018		$33.55	$18.55	$52.10
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		$40.98	$32.53	$73.51
Truckdriver class 1(see notes)	5/1/2017		$34.47	$0.00	$34.47
Truckdriver class 1(see notes)	5/1/2016		$33.57	$0.00	$33.57
Truckdriver class 1(see notes)	5/1/2019		$36.12	$0.00	$36.12
Truckdriver class 1(see notes)	5/1/2018		$35.32	$0.00	$35.32
Truckdriver class 2 (see notes)	5/1/2019		$36.19	$0.00	$36.19
Truckdriver class 2 (see notes)	5/1/2017		$34.54	$0.00	$34.54
Truckdriver class 2 (see notes)	5/1/2016		$33.64	$0.00	$33.64
Truckdriver class 2 (see notes)	5/1/2018		$35.39	$0.00	$35.39
Truckdriver class 3 (see notes)	5/1/2019		$36.68	$0.00	$36.68
Truckdriver class 3 (see notes)	5/1/2017		$35.03	$0.00	$35.03
Truckdriver class 3 (see notes)	5/1/2016		$34.13	$0.00	$34.13
Truckdriver class 3 (see notes)	5/1/2018		$35.88	$0.00	$35.88