## DOVER TOWNSHIP BID TABULATION -2023 UNT to Conewago Creek at Piney Hollow -

MS-944

| 1A-1F Project Serial # 23-00435. Design (2) 150+/- Streambed and 50' of streambed near pipe outfall. Obtain all county, state, federal permits, or waivers. Construction must include removal of gravel/sediment from (2) +/- 150' sections of streambed and 50' near outfall pipe. All excavated materials must be properly disposed of at an approved site. |          |      |   | Clearview Excavation |              | Pennell Services |              | BIDDER:    |             |
|---|----------|------|---|----------------------|--------------|------------------|--------------|------------|-------------|
|   | APPROX   |      |   |                      |              |                  |              |            |             |
| ITEM  | QUANTITY | UNIT | DESCRIPTION   | UNIT PRICE           | TOTAL PRICE  | UNIT PRICE       | TOTAL PRICE  | UNIT PRICE | TOTAL PRICE |
| 1A  | 1        | L.S. | Design  |                      | \$15,000.00  |                  | \$6,000.00   |            |             |
| 1B  | 1        | L.S. | Obtain local, state, and federal permits or waivers that apply to this project. |                      | \$15,000.00  |                  | \$6,000.00   |            |             |
|   |          |      | Mobilization of all   |                      | . ,          |                  | . ,          |            |             |
| 1C  | 1        | L.S. | equipment.  |                      | \$5,000.00   |                  | \$4,000.00   |            |             |
|   |          |      | Remove  |                      |              |                  |              |            |             |
|   |          |      | grave/sediment from (2)   |                      |              |                  |              |            |             |
|   |          |      | +/- 150' sections of  |                      |              |                  |              |            |             |
|   |          |      | streambed and 50' near  |                      |              |                  |              |            |             |
| 1D  | 350+/-   | L.F. | outfall pipe.   | \$170.00             | \$59,500.00  | \$257.14         | \$90,000.00  |            |             |
|   |          |      | Stabilization as per  |                      |              |                  |              |            |             |
| 1E  | 1        | L.S. | approved plan.  |                      | \$28,500.00  |                  | \$4,000.00   |            |             |
|   |          |      | Demobilization of all   |                      |              |                  |              |            |             |
| 1F  | 1        | L.S. | equipment.  |                      | \$5,000.00   |                  | \$2,000.00   |            |             |
|   |          |      | TOTAL(S)  |                      | \$128,000.00 |                  | \$112,000.00 |            | \$0.00      |